
Screening Information Request Number 
DTFAWA-09-R-00154 

PART I - SECTION F 
DELIVERIES OR PERFORMANCE 

F.l AMS 3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE 
(DECEMBER 2005) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one 
or more provisions or clauses listed below with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make the full text available, or offerors and 
contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select 
"Contract Writing/Clauses"). 

AMS 3.10.1-9 Stop Work Order (October 1996) 
AMS 3.10-1-24 Notice of Delay (Nov 1997) 
AMS 3.11-34 F.O. B. Destination (April 1999) 

F.2. CONTRACT TYPE 

This is a Cost Plus Fixed Fee (Term) Contract. 

F.3 PERIOD OF PERFORMANCE 

The base performance period is one year from the date of award. There are four one-year option 
periods. 

F.4 PLACE OF PERFORMANCE 

Services required under this contract are normally performed at the Contractor facilities over the 
life of the contract. Systems operated under NAEV1ES n will be housed at multiple, 
geographically disperse sites to afford AIM with mission essential service availability including 
disaster recovery. 

F.5 F.O. B. DESTINATION WITHIN CONSIGNEE PREMISES 

Unless otherwise specified, all Contractor deliverables must be shipped F.O.B destination to the 
Contracting Officer's Technical Representative (COTR) at the following address: 

Contracting Officer's Technical Representative; 

Federal Aviation Administration 
Brett Brunk, 
Aeronautical Information Mgmt Group, AJR-32 
800 Independence Ave. SW 
Washington, DC 20591 
Telephone (202) 236-4243 
Email: brett.brunk@faa.gov 
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A transmittal copy of all deliverables should be sent to the following address: 

Contracting Officer: 
Federal Aviation Administration 
Elisa Brown, Contracting Officer 
Contracting For Services Group, AJA-48 
800 Independence Ave. 
Washington, DC 20591 
Telephone (202) 267-3610 
Facsimle (202) 267-5142 
Email: elisa.brown.@faa.gov 

F.6 SCHEDULE OF DELIVERABLES 

NAMES II Deliverables 

Section 
C.3.1 

C.3.3 
C.3.4 

C.3.5 
C.3.5 
C.3.6 
C.3.6 
C.3.7 
C.3.8 
C.3.10 
C.3.11 

C.3.12 
C.3.13 

C.3.14 
C.3.14 

Deliverable 
Orientation Meeting 

Program Management Review 
Program Management Plan 

Master Program Schedule 
Master Program Calendar 
Risk Management Database 
Safety Risk Management documents 
ISO 9001 certificate 
Configuration Management system 
User Support Database 
Enterprise Architecture products 

Document Management System 
Monthly status report 

Security Certifications 
Continuity of Operations (COOP), failover 

Due Date 
5 working days after 
contract award 
Monthly 
DOA + 4weeks. Update 
monthly as required. At 
least annual review. 
DOA with update monthly 
DOA with update monthly 
DOA 
As required by SMS process 
DOA+18 months 
DOA 
DOA 
5 days after resolution of 
maintenance issues 
DOA 
Monthly - not later than 10 
working days after the end 
of the preceding month. 
Annually 
Semi-Annually 
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C.4.3 

C.4.3 

C.4.3 

C.4.3 

C.4.3 

C.3.14 

C.4 
C.4.1 

C.4.3 

C.4.4 

C.4.4 

C.4.4 

C.5 

C.5 

C.5 

C.5.1 

and disaster recovery report 
System installation manuals. One for each 
system maintained by NAJMES II 

System user manuals. One for each system 
maintained by NAIMES II 

Network diagram. One set per site 

Rack diagram. One set per site. 

Software/system allocation diagrams. One 
set per site. 

Continuity of Operations Plan 

NAIMES to NAIMES H transition plan 
NAIMES II Test and Development system 
access guidelines 
NAIMES II Implementation Process 
document 
AIM Modernization system/sub-system 
implementation plan 

AIM Modernization system/sub-system 
transition schedule 

AIM Modernization implementation 
artifacts described in C.4.3 

Legacy NAIMES system/sub-system 
implementation plan 

Legacy NAIMES system/sub-system 
transition schedule 

Legacy NAIMES implementation artifacts 
described in C.4.3 
Legacy MILOPS system/sub-system 
implementation plan 

1 month after system 
implementation in NAIMES 

n 
1 month after system 
implementation in NAIMES 

n 
2 months after site set up. 
Updated monthly with 
changes 
2 months after site set up. 
Updated monthly with 
changes. 
2 months after site set up. 
Updated monthly with 
changes. 
DOA + 12 months. 
Updated monthly with 
changes. 
DOA 
DOA+ 6 months. With 
updates as required 
DOA + 4 months with 
updates as required. 
One month after notification 
of system transition 
requirement 
One month after notification 
of system transition 
requirement 
Following AIM 
Modernization 
implementation schedule 
Two weeks after 
notification of system 
transition requirement 
Two weeks after 
notification of system 
transition requirement 
Following legacy NAIMES 
implementation schedule 
Two weeks after 
notification of system 

F-3 



Screening Information Request Number 
DTFAWA-09-R-00154 

PART I - SECTION F 
DELIVERIES OR PERFORMANCE 

C.5.1 

C.5.1 

C.6 

C.6 

C.6 

C.6 

C.6 

Legacy MILOPS system/sub-system 
transition schedule 

Legacy MILOPS implementation artifacts 
described in C.4.3 
Redundant site implementation plan 

Redundant site transition schedule 

Redundant site cost estimate 

Redundant site preparation plan 

"Lights Out" remote administration system 

transition requirement 
Two weeks after 
notification of system 
transition requirement 
Following legacy MILOPS 
implementation schedule 
One month after notification 
of site implementation 
requirement 
One month after notification 
of site implementation 
requirement 
Following redundant site 
implementation plan 
Following redundant site 
implementation plan 
Following redundant site 
implementation plan 

At the discretion of the Government, all documents are subject to a review cycle. When 
Government review is requested, the Government must review and provide comments within 15 
working days. The Contractor must resolve comments and incorporate changes into the 
deliverables within 15 working days after receiving Government comments. 

The Contractor must make available to the Government, as appropriate, copies of all engineering 
reports that are produced as part of the Contractor's internal technical management and review 
process. 
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